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The following items are attached hereto: Specifications: 

Table of Contents  

00 01 15 

01 22 00 

01 31 19 

08 71 00 

23 72 00  

 Large Sheets Volume 1:   

MH-10

 Large Sheets Volume 2:   

MH-50 

 

AMENDMENT NO. 1 

 

TO PLANS & SPECIFICATIONS 

FOR 

GENERAL CONSTRUCTION 

FIRE PROTECTION WORK 

MECHANICAL WORK 

ELECTRICAL WORK 

ABATEMENT WORK 

 

FOR 

St. Cloud VA Health Care System 

Expand Primary & Specialty Care Clinics / Reconfigure Support Space 

ST CLOUD, MINNESOTA 

 

Acknowledge receipt of this Amendment by recording number and date of issue in the Bid Form.  Failure 

to do so may subject bidder to disqualification. 

 

CHANGES TO SPECIFICATIONS 

General Project Clarification 

1. For piping: no mechanical fittings and or joints are allowed on this project. 

Table of Contents 

1. Revised Table of Contents, listing sections that were revised. 

2. Add Section 01 22 00 Unit Prices after section 01 00 00 and before 01 26 13. 

3. Add Section 01 31 19 Project Meetings after section 01 26 13 and before 01 32 16.15. 

Section 00 01 15 LIST OF DRAWING SHEETS 

1. Revise attached Section. 

Section 01 00 00 GENERAL REQUIREMENTS 

1. Revise Part 1.2 STATEMENT OF BID ITEM(S) Per Contracting Officers Narrative, separate 

document. 

Section 01 22 00 UNIT PRICES 

1. Add attached Section. 

Section 01 31 19 PROJECT MEETINGS 

1. Add attached Section. 

Section 02 41 00 DEMOLITION 

1. Clarify Paragraph 1.2 E. Section 02 82 11 (Volume 3 of the Project Manual). 

Section 08 71 00 DOOR HARDWARE 

1. Revise paragraph 2.7 B. 1. 

2. Omit paragraph 2.7 B. 2. 
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3. If any functional hardware set refers to Cylindrical lock function, replace with appropriate 

mortise lock function. 

Section 08 80 00 Glazing 

1. Add paragraph 1.5 D. 7. UL Listing for fire rated glazing and/or assembly 

2. Omit paragraph 2.5 B. 

3. Omit paragraph 2.5 C. 

Section 20 05 10  

1. Section 2.1.B:  Add the following Product Manufacturers as Optional: JL Industries, Nystrom, 

Karp Associates, Williams Brothers, Acudor Products, Inc., and Ventfabrics, Inc. 

Section 20 08 00 TESTING AND BALANCING 

1. Revise Paragraph 1.3 A. Review contract document ductwork drawings before bid and advise 23 

31 00 contractor as to the number and size of additional branch main volume dampers required to 

facilitate balancing. 

2. Revise Paragraph 1.3 B.  In accordance with 23 31 00, review contractor ductwork installation 

drawings before fabrication and advise where additional volume dampers are required to facilitate 

balancing. 

3. Revise Paragraph 3.3 C. Test and adjust each diffuser, grille, and register served by an air 

terminal unit to within the acceptable tolerances outlined in specification 23 05 93 paragraph 

1.3.D. 

4. Add paragraph 3.3 E. Coordinate with Section 23 05 93 & Commissioning Agent. 

Section 20 11 00 PIPE AND FITTINGS 

1. Revise Paragraph 2.1.A.7. from “Fittings, Mechanical groove-end and plain-end pipe are 

allowed” to  “No mechanical fittings and or joints are allowed on this project”. 

Section 22 05 23 GENERAL DUTY VALVES FOR PLUMBING PIPING 

1. Revise Paragraph 3.2 E. Install chain wheels on operators for ball, butterfly, gate, and globe 

valves NPS 100 mm or DN100 (4 inches) and larger and more than [2400 mm] (12 feet) above 

floor.  Chains shall be extended to 1500 mm 3600 mm (60 inches) above finished floor. 

Section 23 07 11 HVAC AND PLUMBING INSULATION 

1. Clarify Paragraph 1.2 A. Section 02 82 11 (Volume 3 of the Project Manual). 

Section 23 22 13 STEAM AND CONDENSATE HEATING PIPING 

1. Add Paragraph 1.1 B. Provide a price for 250 linear feet of temporary 4” steam and 2” condensate 

piping from the north side of building 59 to the mechanical room in building 8 and provide 

additive and deductive unit pricing for additional or less piping per linear foot. 

Section 23 72 00 AIR-TO-AIR ENERGY RECOVERY EQUIPMENT 

1. Reissue attached Section. 

Section 28 31 00 FIRE PROTECTION AND ALARM 

1. Deleted Part 1.6 Guaranty Period Services. 

Section 33 63 00 STEAM ENERGY DISTRIBUTION 

1. Omit Sentence after END OF SECTION. 
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Volume 3 of Project Manual – Section 01010 SCHEDULE OF WORK 
1. Revise  the following paragraph on page 5 to the following: 

St. Cloud, MN –VAMC, Building New Kitchen Building (NKB) 

 

Existing Tunnels: 

 Provide a unit cost per lineal foot for glovebag removal of pipe insulation from piping & 

fittings being removed in the tunnels as shown on Sheet Vol. 1 MH-40, if asbestos insulation 

is found. 

 Provide a unit cost for removal of approximately 240 C.F. of soil containing asbestos from the 

tunnels being demolished.  

 Provide a unit cost for removal of approximately 100 C.F. of soil containing asbestos the 

remaining portion of the existing tunnel from building 8 and to the main east-west tunnels as 

shown in Sheet Vol. 1 AS-08. 

 Provide a unit cost for encapsulation soil containing asbestos with a lean concrete mix of 

approximately 600 S.F. of the remaining portions of the existing tunnels from building 8 to 

the main east-west tunnel as shown in volume 1 sheet AS-08. 

 

VOLUME 1 DRAWINGS 

CHANGES TO MECHANICAL DRAWINGS 

MH- 10 MECHANICAL PIPING - SITE PLAN 

1. Provide pipe anchors and guides for all new mechanical piping as noted on this sheet and in the 

Mechanical Specifications. Provide pipe anchors at the new piping connections in the Tunnel T-

100, serving the new Kitchen Building and Building 8 and the new east piping cross over tunnel 

(north of Building 28) that services the existing east side of site. Provide pipe anchors and guides 

in the tunnel at Building 8 for the new mechanical piping feeding Building 8. Provide all new 

pipe anchors, guides and expansion loops as required in the New Kitchen Building, connecting 

tunnels and new cross over tunnel. Provide stream traps at bottom of piping risers. 

2. Add note for direct bury temporary steam and condensate piping, saw cut asphalt, provide 

temporary gravel surface, after temporary piping is removed, provide asphalt surface. 

MH- 50 MECHANICAL PIPING - BASEMENT LEVEL 

1. Provide pipe anchors and guides for all new mechanical piping as noted on this sheet and in the 

Mechanical Specifications. Provide pipe anchors at the new piping connections in the Tunnel T-

100, serving the new Kitchen Building and Building 8 and east side of site. Provide pipe anchors 

and guides in the tunnel at Building 8 for the new mechanical piping feeding Building 8. Provide 

all new pipe anchors, guides and expansion loops as required in the New Kitchen Building and 

connecting tunnels. Provide steam traps at bottom of piping risers. 

 

 

VOLUME 2 DRAWINGS 

CHANGES TO GENERAL INFORMATION DRAWINGS  

GI-00 COVER SHEET 

1. Drawing Index Omit Sheet MH-30 from drawing Index. 

CHANGES TO MECHANICAL DRAWINGS 

MH- 30 MECHANICAL HVAC & PIPING BASEMENT PLAN 

1. Omit Sheet. 
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MH- 50 MECHANICAL HVAC & PIPING BASEMENT PLAN –BUILDING 4 

1. Reissue sheet, attached. 

 

SUMMARY OF PRE-BID MEETING 
Jon Copeland of the VA,  General  Engineer ,  read  the Contrac ting Officer ’s information for  

this sol ici ta t ion,  and reviewed the basic  projec t  scope .   All  quest ions  must  be submitted to  

the Contrac ting Officer .   HDR,  project  Architec t /Engineer ,  reviewed  several  key i ssues,  most  

important  is  going to  be  coordina tion of this pro ject  wi th the VA and o ther  projects take  

place  adjacent  to  this  s i te .   The  New Ki tchen bui lding is  requi red by c ont ract  to  be  a  LEED 

registe red projec t ,  the selec ted  contractor  wi l l  be asked to  he lp in the LEED projec t  

document p rocess.   

 

QUESTIONS FROM BIDDERS 

1. Q.  Because of how close the new kitchen building is to Building 8 there going be an issue with 

foundations of the new northeast exit stair and the existing stair out of the basement of Building 

8? 

a. Review the structural drawings for the elevation of the footings of the northeast exit stair 

of the new kitchen building, these footings do not need to extend to the level of basement, 

but to the frost depth.  The existing stair out of the basement of building 8 will need to be 

removed because of the excavation for the relocation of utilities; this stair will need to be 

replaced once that portion of that work is done. 

2. Q.  Can the Air Handler Unit that is part of the building 4 phase of the project be placed sooner 

than that phase of work? 

a. At first thought, this would be acceptable.  This is subjected to further review and 

clarification by the VA as the project starts. 

3. Q.  Would encapsulation of suspected asbestos containing soil be an acceptable alternate for the 

areas of tunnels that remain in place? 

a. Yes the VA would accept encapsulation of asbestos containing soil as a practice. 

4. I reviewed the site today as an asbestos subcontractor.  We will need further clarification of the 

scope of the asbestos work.  In the Hazardous Abatement Project Manual Volume 3 of 3 page 

01010-5, it calls out for 1,200 LF to be removed from the tunnel.  In review of the tunnels today, I 

found 6-7 fittings that contained asbestos that were not in the project limits.  The rest of the 

insulation was fiberglass. 

a. See revised wording for this issue in amendment #1. 
 
 

END OF MODIFICATION 


